
 

 

Addendum #1 - 11/17/2025 

 

In original RFP, dated 10/31/25, responses were due on 11/21; currently, this RFP due date 
for proposals is delayed until further notice.  Bidders will need more information and 
engineered drawings for the required egress and stairwell construction. Once drawings are 
complete, the stabilization RFP will be reposted and prospective bidders will be notified.  

 

Please reach out to Amelia with The Barton Group with any questions. 269-823-3572 


